

Bid Evaluation of Printing Items for SFMKB Institute of Cardiology D.G. Khan for the Financial Year 2024-25

Allocation of funds	Date of Advertisement of tender or letter inviting bids from prequalified bidder	No. of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reason for disqualification	Financial bid opening date	Seniority according to evaluation
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
Printing Items											
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	1. ECG Paper PASTE BOOK 1st lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	2. Indent Book 1st lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	3. Office File Cover 1st lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	4. Admission Paper Pad 1st lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	5. Patient Personal File 1st lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	6. Patient Personal Book 1st lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	7. Emergency Consent Pad 1st lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	8. Angiography List Form 1st lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	9. Consent Pad Form 1st lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	10. Instruction Pad 1st lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	11. Investigation Register 1st lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	12. PIC Disposable register 1st lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	13. Angiography Disposable Register 1st lowest M/S Powerline Construction Company

S. I. Isal S. U. J


Allocation of funds	Date of Advertisement of tender or letter inviting bids from prequalified bidder	No. of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reason for disqualification	Financial bid opening date	Seniority according to evaluation
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	14. Pulse Chart Ist lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	15. Drug Chart Ist lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	16. Emergency Notes Ist lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	17. Discharge Slips Ist lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	18. INR Chart Ist lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	19. Blood Sugar Chart Ist lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	20. Pre Anesthesia form pad Ist lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	21. Pre-Operation Theater Checklist Pad Ist lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	22. OPD Pad Slip Ist lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	23. Payment Receipts Book Ist lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	24. Stamps for Departments Ist lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	25. CSSD Register Large (Printed AP Sample) Ist lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	26. Checklist Performa pad for CSSD (Printed AP Sample) Ist lowest:M/S Powerline Construction Company
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	27. X-Ray Cover Hard ((as per sample) Ist lowest:M/S Powerline Construction Company

S P. S. S. 16 f

Allocation of funds	Date of Advertisement of tender or letter inviting bids from prequalified bidder	No. of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reason for disqualification	Financial bid opening date	Seniority according to evaluation
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
1.5 Million Budget	22/05/2024	6	2	01-07-2024 At 10:30 AM	01-07-2024 At 11:00 AM	2	1	1	M/S Next Solution Sample Not Provided and Technically out	23-09-2024 At 11:00 A.M	28. MRI, C.T Scan Cover Hard (as per sample) Ist lowest:M/S Powerline Construction Company



End User Concerned
SFMKB, INSTITUTE OF CARDIOLOGY
DERA GHAZI KHAN



Dr. Zahid Iqbal
Senior Registrar Cardiology / Senior Purchase Officer
SFMKB, INSTITUTE OF CARDIOLOGY
DERA GHAZI KHAN



Mst. Sumaira Karim
Deputy Drug Controller
SFMKB, INSTITUTE OF CARDIOLOGY
DERA GHAZI KHAN



Dr. Zahid Iqbal
Assistant Professor of Cardiology
SFMKB, INSTITUTE OF CARDIOLOGY
DERA GHAZI KHAN



Dr. Ghafiq Ahmad
Senior Registrar Cardiology / Purchase Officer
SFMKB, INSTITUTE OF CARDIOLOGY
DERA GHAZI KHAN



MEDICAL SUPERINTENDENT
SFMKB, INSTITUTE OF CARDIOLOGY
DERA GHAZI KHAN