


Performa for Bid Evaluation of Surgical Disposable / Medical Devices Items for SFMKB Institute of Cardiology, D.G. Khan for the Financial Year 2024-25

Allocation of funds	Date of Advertisement of tender or letter inviting bids from prequalified bidder	No. of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reason for disqualification	Financial bid opening date	Seniority according to evaluation
							Qualified	Disqualified			
Surgical Disposable & Medical Devices Items											
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	1.Breathing Ventilator Circuit -3 Lumen(with elbow connector Adult) 1st lowest:M/S 4A International
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	2. Breathing Ventilator Circuit -3 Lumen(with elbow connector Peads) 1st lowest:M/S 4A International
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	3.CPAP Mask(Adult) 1st lowest:M/S 4A International
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	4. CPAP Mask Complete Set(Adult) 1st lowest:M/S 4A International
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	5. CVP Line(Single Lumen-14 G) 1st lowest:M/S UDL Distribution
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	6. CVP Line(Triple Lumen-Adult- 7,7.5,8.0 Fr) 1st lowest:M/S Iqbal & Company 2nd Lowest:M/S UDL Distribution
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	7. CVP Line(Triple Lumen -Paeds - 5.5 Fr Large & Extra Large:) 1st lowest:M/S Iqbal & Company 2nd Lowest:M/S UDL Distribution
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	8. Chest Drainage System(Single Chamber) 1st lowest:M/S FM Healthcare
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	9. Chest Drainage System(Tripple Chamber) 1st lowest:M/S Iqbal & Company 2nd lowest: M/S UDL Distribution
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	10. Catheter Mount 1st lowest:M/S FM Healthcare 2nd lowest: 4A International
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	11: Diathermy lead(Short Tip) 1st lowest:M/S S.A Knipwear



Allocation of funds	Date of Advertisement of tender or letter inviting bids from prequalified bidder	No. of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reason for disqualification	Financial bid opening date	Seniority according to evaluation
							Qualified	Disqualified			
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	12: Disposable Air Way(All Sizes) 1st lowest:M/S FM Healthcare
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	13: Disposables Caps (Large Sizes) 1st lowest:M/S S.A Knitwear
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	14:Disposable Syringe with Needle(Auto Destructive 3 ml) 1st Lowest: M/S Lasani Healthcare
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	15: Disposable Syringe with Needle(Auto Destructive-5 ml) 1st Lowest: M/S Lasani Healthcare
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	16: ECG Paper "Z" Fold(Cardio line (preferable 12 channel)) 1st Lowest: M/S Hospicare System
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	17: Endotracheal Tube with Cuff(3.0.....8.0fr) 1st Lowest: M/S FM Healthcare
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	18: ETT Stylet(Adults All Sizes) 1st Lowest: M/S FM Healthcare
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	19:Examination Gloves(Latex-Medium & Large) 1st Lowest: M/S Clifton Enterprises 2nd Lowest: M/S Eastern Medical
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	20: Foleys Catheter-Rubber(All Sizes) 1st Lowest: M/S FM Healthcare
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	21: Foleys Catheter-Silicon Coated(Adults-All sizes) 1st Lowest: M/S UDL Distribution 2nd Lowest: M/S FM Healthcare
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	22: Face Mask-Disposables(3 Ply-Large) 1st Lowest: M/S Endiod Biomedica 2nd Lowest: M/S S.A Knitwear
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	23: Gauze Swabs / Sponges X-Ray Detectable(10x25cm (15 Ply) 1st Lowest: M/S Cotton Craft

IS

22

Sample

R

1/2

f

Allocation of funds	Date of Advertisement of tender or letter inviting bids from prequalified bidder	No. of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reason for disqualification	Financial bid opening date	Seniority according to evaluation
							Qualified	Disqualified			
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	24: Gauze Swabs / Sponges (Sterilized)(10x10cm (8 Ply)) 1st Lowest: M/S Cotton Craft
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	25: Gauze Swabs / Sponges (un-Sterilized)(10x10cm (12 Ply)) 1st Lowest: M/S Cotton Craft
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	26: Glucometer Strips with free Glucometer 1st Lowest: M/S Popular International
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	27: HME Filter(Adults- Peads All sizes) 1st Lowest: M/S 4A International 2nd Lowest: M/S FM Healthcare
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	28: I.V Cannula with injection part with integrated closing cone -Sterile Pack(18) 1st Lowest: M/S Lasani Healthcare
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	29: I.V Cannula with injection part with integrated closing cone -Sterile Pack(20) 1st Lowest: M/S Lasani Healthcare
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	30: I.V Cannula with injection part with integrated closing cone -Sterile Pack(22) 1st Lowest: M/S Lasani Healthcare
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	31: I.V Cannula-Sterile Pack(24) 1st Lowest: M/S Lasani Healthcare
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	32: Manometer Line(200cm) 1st Lowest: M/S Endiod Biomedica
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	33: Nasal Cannula(Adults) 1st Lowest: M/S FM Healthcare 2nd Lowest: M/S 4A International
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	34: Nasal Cannula(Peads) 1st Lowest: M/S FM Healthcare 2nd Lowest: M/S 4A International
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	35: Naso-Gastric Tube(Adults) 1st Lowest: M/S FM Healthcare

JK

re

Lowel

R

is

f

Allocation of funds	Date of Advertisement of tender or letter inviting bids from prequalified bidder	No. of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reason for disqualification	Financial bid opening date	Seniority according to evaluation
							Qualified	Disqualified			
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	36: Nebuliser Kit(Adults) 1st Lowest: M/S FM Healthcare 2nd Lowest: M/S 4A International
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	37: Nebuliser Kit(Peads) 1st Lowest: M/S FM Healthcare 2nd Lowest: M/S 4A International
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	38: Nelton Catheter(All Sizes) 1st Lowest: M/S FM Healthcare
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	39: Oxygen Mask (Adults) 1st Lowest: M/S FM Healthcare 2nd Lowest: M/S 4A International
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	40: Oxygen Mask (Peads) 1st Lowest: M/S FM Healthcare 2nd Lowest: M/S 4A International
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	41: Suction Catheter - Rubber(All Sizes) 1st Lowest: M/S FM Healthcare
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	42: Surgical Gloves(All Sizes) 1st Lowest: M/S Eastern Medical
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	43: Surgical Glove,(Powder Free- All Sizes) 1st Lowest: M/S Eastern Medical
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	44: TPM Leads 1st Lowest: M/S Intek Corporation
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	45: TPM Sheath(5,6 Fr) 1st Lowest: M/S Intek Corporation
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	46: Thermal Roll(110mm x 20 Mtr) 1st Lowest: M/S S.A Knitwear
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	47: Urine Bag(Adults) 1st Lowest: M/S FM Healthcare 2nd Lowest: M/S S.A Knitwear

+

2

Amali

S

1/2

2

Allocation of funds	Date of Advertisement of tender or letter inviting bids from prequalified bidder	No. of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reason for disqualification	Financial bid opening date	Seniority according to evaluation
							Qualified	Disqualified			
\$20 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	48: Mildly Alkaline Enzymatic Instrument Cleaner(5ltr/pack) 1st Lowest: M/S 4A International
\$20 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	49: PH Neutrilizing Rinsing Oil(5ltr/pack) 1st Lowest: M/S 4A International
\$20 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	50: Bone Wax 1st Lowest: M/S Popular International
\$20 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	51: Bovine pericardial patch 1st Lowest: M/S Verizon
\$20 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	52: BY Pass Drape Set 1st Lowest: M/S S.A Knitwear
\$20 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	53: Composite Arotic Graft with valve(FDA-approve all sizes 1st Lowest: M/S Verizon
\$20 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	54: Heart valves (Mechanical,biyleafelt, made of pyrolite carbon (Rotatable)(Aortic all sizes -FDA Approved) 1st Lowest: M/S Verizon
\$20 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	55: polybutylated Coated Braided polyester(2/0,30cm,2S/26mm,taper 1/2 DN) 1st Lowest: M/S Muller & Phips
\$20 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	56: Polyglactin / polyglycolic acid(0,90cm,40mm,cutting 1/2 CR8) 1st Lowest: M/S Muller & Phips
\$20 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	57: Polyglactin / polyglycolic acid(1,90cm,40mm taper 1/2) 1st Lowest: M/S Muller & Phips
\$20 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	58: Polyglactin / polyglycolic acid(2/0, 70cm ,26mm,RB 1/2) 1st Lowest: M/S Muller & Phips
\$20 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	59: Polyglactin / polyglycolic acid(3/0, 75cm, 16mm,cutting , 3/8) 1st Lowest: M/S Muller & Phips

Is.

Ne

Sumbe

8 2 1 2

Allocation of funds	Date of Advertisement of tender or letter inviting bids from prequalified bidder	No. of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reason for disqualification	Financial bid opening date	Seniority according to evaluation
							Qualified	Disqualified			
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	60: polypropylene(2/0,90cm,25/26mm,taper 1/2 DN) 1st Lowest: M/S Muller & Phips
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	61: polypropylene(3/0,25/26mm,90cm, taper 1/2 DN) 1st Lowest: M/S Muller & Phips 2nd Lowest: M/S Popular International
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	62: polypropylene(4/0,90cm,16mm,taper 1/2 DN) 1st Lowest: M/S Popular International 2nd Lowest: M/S Muller & Phips
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	63: polypropylene(5/0,75cm,13mm,taper 3/8 DN) 1st Lowest: M/S Muller & Phips 2nd Lowest: M/S Popular International
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	64: polypropylene(5/0,90cm,17mm,taper 3/8 DN) 1st Lowest: M/S Popular International 2nd Lowest: M/S Muller & Phips
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	65: polypropylene(6/0,75cm,13mm,taper 3/8 DN) 1st Lowest: M/S Popular International 2nd Lowest: M/S Muller & Phips
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	66: polypropylene(7/0,60cm,9.3mm,taper 3/8 DN) 1st Lowest: M/S Muller & Phips 2nd Lowest: M/S Popular International
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	67: SILK(1,37/40mm,T-P Cutting) 1st Lowest: M/S Popular International 2nd Lowest: M/S Muller & Phips
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	68: SILK(2,37/40mm,T-P Cutting) 1st Lowest: M/S Popular International 2nd Lowest: M/S Muller & Phips
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	69: SILK(2/0,,25/26mm,T-P Cutting) 1st Lowest: M/S Popular International 2nd Lowest: M/S Muller & Phips
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	70: SILK(3/0,30/31mm,T-P Cutting) 1st Lowest: M/S Popular International
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo,Akram Brother&Co Technically out Saru international,Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	71: Steel wire(4/0,48mm) 1st Lowest: M/S Popular International 2nd Lowest: M/S Muller & Phips

I

AL


Sumah

R

2

f

Allocation of funds	Date of Advertisement of tender or letter inviting bids from prequalified bidder	No. of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no. of bidder participated in bidding	Name of the qualified bidder and disqualification		Reason for disqualification	Financial bid opening date	Seniority according to evaluation
							Qualified	Disqualified			
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo, Akram Brother & Co Technically out Saru international, Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	72: Steel wire(5/0,48mm) 1st Lowest: M/S Popular International 2nd Lowest: M/S Muller & Phips
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo, Akram Brother & Co Technically out Saru international, Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	73: Surgeon Gown(Reinforced) 1st Lowest: M/S S.A Knitwear
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo, Akram Brother & Co Technically out Saru international, Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	74: Surgical dressing(9cmx30cm) 1st Lowest: M/S S.A Knitwear
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo, Akram Brother & Co Technically out Saru international, Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	75: Surgical dressing (Transparent polyurethane film dressing(large) 1st Lowest: M/S S.A Knitwear
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo, Akram Brother & Co Technically out Saru international, Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	76: Cartridges for ACT machine 1st Lowest: M/S Iqbal & Company
820 Million Budget	23/05/2024	23	20	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	20	14	6	M/S UsmanCo, Akram Brother & Co Technically out Saru international, Alhamd, Karim Industries, LA-VIE Sample Not Approved	30-09-2024 At 11:00 A.M	77: Intra aortic balloon catheter(Linear for adult long patient-all sizes) 1st Lowest: M/S UDL Distribution



Ead Usei Concerned
SFMKB, INSTITUTE OF CARDIOLOGY
DERA GHAZI KHAN



Dr. Zafar Iqbal
Senior Registrar Cardiology / Senior Purchase Officer
SFMKB, INSTITUTE OF CARDIOLOGY
DERA GHAZI KHAN




Mst. Sumaira Karim
Deputy Drug Controller
SFMKB, INSTITUTE OF CARDIOLOGY
DERA GHAZI KHAN



Dr. Zahid Iqbal
Assistant Professor of Cardiology
SFMKB, INSTITUTE OF CARDIOLOGY
DERA GHAZI KHAN



Dr. Ishfaq Ahmad
Senior Registrar Cardiology / Purchase Officer
SFMKB, INSTITUTE OF CARDIOLOGY
DERA GHAZI KHAN



MEDICAL SUPERINTENDENT
SFMKB, INSTITUTE OF CARDIOLOGY
DERA GHAZI KHAN