

Bid Evaluation of Other store Items, printing, stationery, Bedding Clothing Items for SFMKB Institute of Cardiology D.G. Khan for the Financial Year 2024-

25

Allocation of funds	Date of advertisement of tender or letter inviting bids from prequalified bidder	No of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no of bidder participated in bidding	Name of the qualified bidder and disqualification		Reason for disqualification	Financial bid opening date	Seniority according to evaluation
							Qualified	Disqualified			
1	2	3	4	5	6	7	8	9	10	11	12
Stationery Items											
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3	2	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 AM	1 Paper Rim A4 80Gm 1st lowest M/S Powerline Construction Company 2nd lowest M/S Anjum Trading 3rd lowest M/S Do Wide Traders
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3	2	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 AM	2 Paper Rim Legal 80Gm 1st lowest M/S Powerline Construction Company 2nd lowest M/S Anjum Trading 3rd lowest M/S Do Wide Traders
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3	2	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 AM	3 Ball Point Blue 1st lowest M/S Powerline Construction Company 2nd lowest M/S Do Wide Traders 3rd lowest M/S Anjum Trading
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3	2	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 AM	4 Ball Point Black 1st lowest M/S Powerline Construction Company 2nd lowest M/S Do Wide Traders 3rd lowest M/S Anjum Trading
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3	2	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 AM	5 Ball Point Red 1st lowest M/S Powerline Construction Company 2nd lowest M/S Do Wide Traders 3rd lowest M/S Anjum Trading
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3	2	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 AM	6 Ball Point Gel Blue 1st lowest M/S Anjum Trading 2nd lowest M/S Powerline Construction Company 3rd lowest M/S Do Wide Traders

[Handwritten signatures and initials]

Allocation of funds	Date of advertisement of tender or letter inviting bids from prequalified bidder	No. of tender documents sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no of bidder participated in bidding	Name of the qualified bidder and disqualification	Reason for disqualification	Financial bid opening date	Seniority according to evaluation
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3 Qualified 2 Disqualified	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 A.M	7 Ball Point Gel Black 1st lowest M/S Anjum Trading 2nd lowest M/S Powerline Construction Company 3rd lowest M/S Do Wide Traders
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3 Qualified 2 Disqualified	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 A.M	8 Permanent Marker Black 1st lowest M/S Powerline Construction Company 2nd lowest M/S Do Wide Traders 3rd lowest M/S Anjum Trading
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3 Qualified 2 Disqualified	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 A.M	9 Permanent Marker Blue 1st lowest M/S Powerline Construction Company 2nd lowest M/S Do Wide Traders 3rd lowest M/S Anjum Trading
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3 Qualified 2 Disqualified	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 A.M	10 Stapler Large 1st lowest M/S Anjum Trading 2nd lowest M/S Powerline Construction Company 3rd lowest M/S Do Wide Traders
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3 Qualified 2 Disqualified	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 A.M	11 Stapler Pin 24/6 (Box) 1st lowest M/S Powerline Construction Company 2nd lowest M/S Anjum Trading
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3 Qualified 2 Disqualified	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 A.M	12 Correction Pen 1st lowest M/S Powerline Construction Company 2nd lowest M/S Do Wide Traders 3rd lowest M/S Anjum Trading
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3 Qualified 2 Disqualified	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 A.M	13 Stamp Pad 1st lowest M/S Powerline Construction Company 2nd lowest M/S Do Wide Traders 3rd lowest M/S Anjum Trading

Allocation of funds	Date of advertisement of tender or letter inviting bids from prequalified bidder	No of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no of bidder participated in bidding	Name of the qualified bidder and disqualification	Reason for disqualification	Financial bid opening date	Seniority according to evaluation	
1	2	3	4	5	6	7	8	9	10	11	12
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3 2	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 AM	14 Urdu Register 1st lowest M/S/Powerline Construction Company 2nd lowest M/S Do Wide Traders 3rd lowest M/S/Anjum Trading	
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3 2	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 AM	15 Attendance Register 1st lowest M/S/Powerline Construction Company 2nd lowest M/S Do Wide Traders 3rd lowest M/S/Anjum Trading	
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3 2	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 AM	16 Stock Register 1st lowest M/S/Anjum Trading 2nd lowest M/S Do Wide Traders 3rd lowest M/S/Powerline Construction Company	
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3 2	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 AM	17 Hard File 1st lowest M/S/Powerline Construction Company 2nd lowest M/S Do Wide Traders 3rd lowest M/S/Anjum Trading	
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3 2	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 AM	18 Paper Envelope Large 1st lowest M/S/Powerline Construction Company 2nd lowest M/S Do Wide Traders 3rd lowest M/S/Anjum Trading	
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3 2	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 AM	19 Paper Envelope Small 1st lowest M/S/Anjum Trading 2nd lowest M/S/Powerline Construction Company 3rd lowest M/S Do Wide Traders	
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3 2	M/S U&M Tech Sample Not Provided and Technically out M/S Next Solution Sample Not Provided and Technically out	24-08-2024 At 11:00 AM	20 Carbon Paper 1st lowest M/S/Powerline Construction Company 2nd lowest M/S Do Wide Traders 3rd lowest M/S/Anjum Trading	

Allocation of funds	Date of Advertisement of tender or letter inviting bids from prequalified bidder	No of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no of bidder participated in bidding	Name of the qualified bidder and disqualification	Reason for disqualification	Financial bid opening date	Seniority according to evaluation
							Qualified	Disqualified		
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3	2	24-08-2024 At 11:00 AM	21 Cath Lab Register 1st lowest M/Spowerline Construction Company 2nd lowest M/SDO Wide Traders 3rd lowest M/Sanijum Trading
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3	2	24-08-2024 At 11:00 AM	22 Blood Bank Register 1st lowest M/Spowerline Construction Company 2nd lowest M/SDO Wide Traders 3rd lowest M/Sanijum Trading
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3	2	24-08-2024 At 11:00 AM	23 File Tag 1st lowest M/Spowerline Construction Company 2nd lowest M/Sanijum Trading 3rd lowest M/SDO Wide Traders
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3	2	24-08-2024 At 11:00 AM	24 Highlighter 1st lowest M/Spowerline Construction Company 2nd lowest M/Sanijum Trading 3rd lowest M/SDO Wide Traders
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3	2	24-08-2024 At 11:00 AM	25 Colour Page 1st lowest M/Spowerline Construction Company 2nd lowest M/SDO Wide Traders 3rd lowest M/Sanijum Trading
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3	2	24-08-2024 At 11:00 AM	26 Toner Cartridge 103/3033/703 Original 1st lowest M/Spowerline Construction Company 2nd lowest M/Sanijum Trading
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	3	2	24-08-2024 At 11:00 AM	27 Toner Cartridge 76-A Original 1st lowest M/Spowerline Construction Company 2nd lowest M/Sanijum Trading

Handwritten notes and signatures at the bottom of the page, including the name "Jas" and a signature.

Allocation of funds	Date of Advertisement of tender or letter inviting bids from prequalified bidder	No of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Detail/ no of bidder participated in bidding	Name of the qualified bidder and disqualification	Reason for disqualification	Financial bid opening date	Seniority according to evaluation
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10 30 AM	12-06-2024 At 11 00 AM	5	3	2	24-08-2024 At 11 00 A.M	28 Writing Pad (100 Page Medium Size) 1st lowest M/S/Powerline Construction Company 2nd Lowest M/S Anjum Trading 2nd Lowest M/S Do Wide Traders
1.5 Million Budget	22/05/2024	6	5	12-06-2024 At 10 30 AM	12-06-2024 At 11 00 AM	5	3	2	24-08-2024 At 11 00 A.M	29 Writing Pad (100 Page Small Size) 1st lowest M/S/Powerline Construction Company 2nd Lowest M/S Anjum Trading 2nd Lowest M/S Do Wide Traders

X-Ray films/CT Scan/MRI films										
2.5 Million Budget	22/05/2024	5	5	12-06-2024 At 10 30 AM	12-06-2024 At 11 00 AM	5	3	2	24-08-2024 At 11 00 A.M	1 X-Ray films Fuji 1st lowest M/S/Powerline Construction Company 2nd Lowest M/S Do Wide Traders
2.5 Million Budget	22/05/2024	5	5	12-06-2024 At 10 30 AM	12-06-2024 At 11 00 AM	5	3	2	24-08-2024 At 11 00 A.M	2 CT Scan films/ MRI films 1st lowest M/S/Powerline Construction Company 2nd lowest M/S Medical Equipment & System 3rd lowest M/S Do Wide Traders

Bedding Clothing Items										
02 Million Budget	22/05/2024	6	5	12-06-2024 At 10 30 AM	12-06-2024 At 11 00 AM	5	2	3	24-08-2024 At 11 00 A.M	1 Blanket 1st lowest M/S/Mureed Printing Agency 2nd Lowest M/S 3 Plus Pharma
02 Million Budget	22/05/2024	6	5	12-06-2024 At 10 30 AM	12-06-2024 At 11 00 AM	5	2	3	24-08-2024 At 11 00 A.M	2 Bed Sheet 1st lowest M/S/Mureed Printing Agency 2nd Lowest M/S 3 Plus Pharma

Allocation of funds	Date of Advertisement of tender or letter inviting bids from prequalified bidder	No of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no of bidder participated in bidding	Name of the qualified bidder and disqualification	Reason for disqualification	Financial bid opening date	Seniority according to evaluation			
		1	2	3	4	5	6	7	8	9	10	11	12
02 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	2	3	24-08-2024 At 11:00 A.M	3 Pillow 1st lowest M/S Mured Printing Agency 2nd lowest M/S 3 Plus Pharma	M/S Usman Traders Technically out M/S M/S Next Solution Sample Not Provided and Technically out M/S I. Ahmad Technically out		
02 Million Budget	22/05/2024	6	5	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	5	2	3	24-08-2024 At 11:00 A.M	4 Pillow Cover 1st lowest M/S Mured Printing Agency 2nd lowest M/S 3 Plus Pharma	M/S Usman Traders Technically out M/S M/S Next Solution Sample Not Provided and Technically out M/S I. Ahmad Technically out		
GENERAL STORE ITEMS													
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7	2	24-08-2024 At 11:00 A.M	1 ECG Roll 1st lowest M/S National Enterprises 2nd lowest M/S 3 Plus Pharma 3rd lowest M/S Powerline Construction Company	M/S Alliance Surgi Tech Technically out M/S Next Solution Technically out		
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7	2	24-08-2024 At 11:00 A.M	2 Drop Sheet 1st lowest M/S National Enterprises 2nd lowest M/S 3 Plus Pharma 3rd lowest M/S Powerline Construction Company	M/S Alliance Surgi Tech Technically out M/S Next Solution Technically out		
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7	2	24-08-2024 At 11:00 A.M	3 ECG Paper Sheet 1st lowest M/S 3 Plus Pharma 2nd lowest M/S FM Healthcare 3rd lowest M/S National Enterprises	M/S Alliance Surgi Tech Technically out M/S Next Solution Technically out		
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7	2	24-08-2024 At 11:00 A.M	4 Tissue Paper 1st lowest M/S Powerline Construction Company 2nd lowest M/S National Enterprises	M/S Alliance Surgi Tech Technically out M/S Next Solution Technically out		
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7	2	24-08-2024 At 11:00 A.M	5 Recordable CD 1st lowest M/S National Enterprises	M/S Alliance Surgi Tech Technically out M/S Next Solution Technically out		
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7	2	24-08-2024 At 11:00 A.M	6 Echo Roll 1st lowest M/S National Enterprises 2nd lowest M/S Do Wide Traders 3rd lowest M/S 3 Plus Pharma	M/S Alliance Surgi Tech Technically out M/S Next Solution Technically out		

Handwritten signature and initials

Handwritten initials

Allocation of funds	Date of Advertisement of tender or letter inviting bids from prequalified bidder	No. of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no of bidder participated in bidding	Name of the qualified bidder and disqualification	Reason for disqualification	Financial bid opening date	Seniority according to evaluation
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7 2	M/S Alliance Surgi Tech Technically out Next Solution	24-08-2024 At 11:00 AM	7 ECG Gell Cane 1st lowest M/S 3 Plus Pharma 2nd lowest M/S National Enterprises 3rd lowest M/S Powerline Construction Company
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7 2	M/S Alliance Surgi Tech Technically out Next Solution	24-08-2024 At 11:00 AM	8 Air Freshner 1st lowest M/S National Enterprises 2nd lowest M/S Do Wide Traders 3rd lowest M/S 3 Plus Pharma
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7 2	M/S Alliance Surgi Tech Technically out Next Solution	24-08-2024 At 11:00 AM	9 Gum Large Cane 1st lowest M/S National Enterprises 2nd lowest M/S Powerline Construction Company
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7 2	M/S Alliance Surgi Tech Technically out Next Solution	24-08-2024 At 11:00 AM	10 Safety Razer 1st lowest M/S National Enterprises 2nd lowest M/S Powerline Construction Company 3rd lowest M/S Do Wide Traders
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7 2	M/S Alliance Surgi Tech Technically out Next Solution	24-08-2024 At 11:00 AM	12 Stern Strip Tape 1st lowest M/S Powerline Construction Company 2nd lowest M/S National Enterprises 3rd lowest M/S 3 Plus Pharma
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7 2	M/S Alliance Surgi Tech Technically out Next Solution	24-08-2024 At 11:00 AM	13 Sterrigage 1st lowest M/S 3 Plus Pharma 2nd lowest M/S Powerline Construction Company 3rd lowest M/S National Enterprises
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7 2	M/S Alliance Surgi Tech Technically out Next Solution	24-08-2024 At 11:00 AM	14 Safety Box 1st lowest M/S Muared Printing Agency 2nd lowest M/S National Enterprises 3rd lowest M/S Powerline Construction Company
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7 2	M/S Alliance Surgi Tech Technically out Next Solution	24-08-2024 At 11:00 AM	15 Safety Box 1st lowest M/S Muared Printing Agency 2nd lowest M/S Powerline Construction Company 3rd lowest M/S Do Wide Traders
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7 2	M/S Alliance Surgi Tech Technically out Next Solution	24-08-2024 At 11:00 AM	16 Segregation Durbin 1st lowest M/S Powerline Construction Company 2nd lowest M/S National Enterprises
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7 2	M/S Alliance Surgi Tech Technically out Next Solution	24-08-2024 At 11:00 AM	17 Soda (Kharal) 1st lowest M/S National Enterprises 2nd lowest M/S Pak Sterilization Solution 3rd lowest M/S 3 Plus Pharma
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7 2	M/S Alliance Surgi Tech Technically out Next Solution	24-08-2024 At 11:00 AM	18 Caustic Patn 1st lowest M/S National Enterprises 2nd lowest M/S Pak Sterilization Solution 3rd lowest M/S 3 Plus Pharma

Allocation of funds	Date of Advertisement of tender or letter inviting bids from prequalified bidder	No of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no of bidder participated in bidding	Name of the qualified bidder and disqualification	Reason for disqualification	Financial bid opening date	Seniority according to evaluation
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7	2	24-08-2024 At 11:00 A.M	19 Bleach Liquid 1st lowest M/S National Enterprises 2nd lowest M/S Pak Sterilization Solution 3rd lowest M/S Do Wide Traders
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7	2	24-08-2024 At 11:00 A.M	20 Liquid Soap (White linen) 1st lowest M/S National Enterprises 2nd lowest M/S Do Wide Traders 3rd lowest M/S Pak Sterilization Solution
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7	2	24-08-2024 At 11:00 A.M	21 Liquid Soap (Green / OT linen) 1st lowest M/S National Enterprises 2nd lowest M/S Do Wide Traders 3rd lowest M/S Pak Sterilization Solution
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7	2	24-08-2024 At 11:00 A.M	22 Liquid Soap (Blanket + Curtains) 1st lowest M/S National Enterprises 2nd lowest M/S Mureed Printing Agency 3rd lowest M/S Do Wide Traders
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7	2	24-08-2024 At 11:00 A.M	23 R.O Chemical 1st lowest M/S Mureed Printing Agency 2nd lowest M/S Pak Sterilization Solution 3rd lowest M/S Do Wide Traders
03 Million Budget	22/05/2024	9	9	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	9	7	2	24-08-2024 At 11:00 A.M	24 R.O Filter 1st lowest M/S National Enterprises 2nd lowest M/S Mureed Printing Agency 3rd lowest M/S Pak Sterilization Solution
OTHER STORE CSSD ITEMS										
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	24-08-2024 At 11:00 A.M	1 Disinfectant Chemical for Washer 1st lowest M/S Total Technologist 2nd lowest M/S Pak Sterilization Solution
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	24-08-2024 At 11:00 A.M	2 Crepe Wrapping paper (100*100) 1st lowest M/S Pak Sterilization Solution 2nd lowest M/S Cdbal Enterprises 3rd lowest M/S 3 Plus Pharma
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	24-08-2024 At 11:00 A.M	3 Crepe Wrapping paper (90*90) 1st lowest M/S Pak Sterilization Solution 2nd lowest M/S 3 Plus Pharma
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	24-08-2024 At 11:00 A.M	4 Crepe Wrapping paper (75*75) 1st lowest M/S Pak Sterilization Solution 2nd lowest M/S 3 Plus Pharma
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	24-08-2024 At 11:00 A.M	5 Crepe Wrapping paper (50*50) 1st lowest M/S Pak Sterilization Solution 2nd lowest M/S 3 Plus Pharma

Handwritten signature and initials


Allocation of funds	Date of Advertisment of tender or letter inviting bids from prequalified bidder	No of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no of bidder participated in bidding	Name of the qualified bidder and disqualification	Reason for disqualification	Financial bid opening date	Semorty according to evaluation	
1	2	3	4	5	6	7	8 Qualified	9 Disqualified	10	11	12
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 A.M	6 Sterilization Roll / Packing Reel (12inch) 1st lowest M/S Pak Sterilization Solution 2nd Lowest M/S 3 Plus Pharma
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 A.M	7 Sterilization Roll / Packing Reel (8inch) 1st lowest M/S Pak Sterilization Solution 2nd Lowest M/S 3 Plus Pharma
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 A.M	8 Sterilization Roll / Packing Reel (6inch) 1st lowest M/S Pak Sterilization Solution 2nd Lowest M/S 3 Plus Pharma
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 A.M	9 Thermal Paper Roll for Washer and Sterilizer 1st lowest M/S Pak Sterilization Solution
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 A.M	10 Steam Indicator / Steric Gauge 5 Standard (Turkish/Germany)3200 Packing 1st lowest M/S Total Technologist 2nd Lowest M/S 3 Plus Pharma 3rd lowest M/S Pak Sterilization Solution
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 A.M	11 Steam Indicator / Steric Gauge 5 Standard (Turkish/Germany)3200 Packing 1st lowest M/S Total Technologist 2nd lowest M/S 3 Plus Pharma 3rd lowest M/S Pak Sterilization Solution
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 A.M	12 BD Sheet 1st lowest M/S Pak Sterilization Solution 2nd lowest M/S Total Technologist
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 A.M	13 Auto Clave Tape 1st lowest M/S Pak Sterilization Solution M/S 3 Plus Pharma 2nd lowest PowerLine Construction Company
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 A.M	14 Paper Tape(02 inch dia) 1st lowest M/S Pak Sterilization Solution 2nd lowest M/S PowerLine Construction Company 3rd lowest M/S Opal Enterprises
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 A.M	15 Paper Tape(04 inch dia) 1st lowest M/S Pak Sterilization Solution 2nd lowest M/S PowerLine Construction Company 3rd lowest M/S Opal Enterprises
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 A.M	16 Humidity/ Temperature Meter 1st lowest M/S PowerLine Construction Company 2nd lowest M/S Pak Sterilization Solution


Allocation of funds	Date of Advertisement of tender or letter inviting bids from prequalified bidder	No of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no of bidder participated in bidding	Name of the qualified bidder and disqualification	Reason for disqualification	Financial bid opening date	Seniority according to evaluation	
1	2	3	4	5	6	7	Qualified	Disqualified	10	11	12
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	Technically out	24-08-2024 At 11:00 A.M	17 Paddle Bins (03colors (large size)) 1st lowest M/S PowerLine Construction Company 2nd Lowest M/S Pak Sterilization Solution
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	Technically out	24-08-2024 At 11:00 A.M	18 Scotch Brite (foam Sponges) 1st lowest M/S PowerLine Construction Company 2nd Lowest M/S Pak Sterilization Solution 3rd Lowest M/S Opal Enterprises
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	Technically out	24-08-2024 At 11:00 A.M	19 Brushes (Different Size) 1st lowest M/S Total Technologist 2nd Lowest M/S Pak Sterilization Solution
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	Technically out	24-08-2024 At 11:00 A.M	20 Hand Washing Soap (Detroit / Safeguard) 1st lowest M/S Pak Sterilization Solution 2nd Lowest M/S Opal Enterprises
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	Technically out	24-08-2024 At 11:00 A.M	21 S.S Tray With Cover (Depth 06 inch width 12 inch length 18 inch) 1st lowest M/S PowerLine Construction Company 2nd Lowest M/S Pak Sterilization Solution
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	Technically out	24-08-2024 At 11:00 A.M	22 Lubricant for instruments (Oil 500 MU) 1st lowest M/S Pak Sterilization Solution 2nd Lowest M/S Total Technologist
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	Technically out	24-08-2024 At 11:00 A.M	23 Cloth hanging Hook (for Sur cloths) 1st lowest M/S Pak Sterilization Solution
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	Technically out	24-08-2024 At 11:00 A.M	24 White Board (length 04*Width 03) 1st lowest M/S Pak Sterilization Solution
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	Technically out	24-08-2024 At 11:00 A.M	25 Notice Board (length 04*Width 03) 1st lowest M/S Pak Sterilization Solution
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	Technically out	24-08-2024 At 11:00 A.M	26 Sticker for Tagging (Expiry etc) (03 inch AP Format) 1st lowest M/S Pak Sterilization Solution 2nd lowest M/S Opal Enterprises
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	Technically out	24-08-2024 At 11:00 A.M	27 Uniform (Medium, large size)(Dark Gray Color) with monogram of Hospital, (CSSD) 1st lowest M/S Pak Sterilization Solution 2nd Lowest M/S PowerLine Construction Company
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	Technically out	24-08-2024 At 11:00 A.M	28 Plastic Apron (Medium Size) 1st lowest M/S PowerLine Construction Company 2nd Lowest M/S Pak Sterilization Solution
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	Technically out	24-08-2024 At 11:00 A.M	29 Face Shield 1st lowest M/S PowerLine Construction Company 2nd Lowest M/S Pak Sterilization Solution

Allocation of funds	Date of advertisement of tender or letter inviting bids from prequalified bidder	No. of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no of bidder participated in bidding	Name of the qualified bidder and disqualification	Disqualified	Reason for disqualification	Financial bid opening date	Seniority according to evaluation	
	1	2	3	4	5	6	7	8	9	10	11	12
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 AM	30 Goggles 1st lowest: M/S Pak Sterilization Solution 2nd lowest: M/S PowerLine Construction Company	
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 AM	31 Clog Shoes (08 No. Size) 1st lowest: M/S PowerLine Construction Company 2nd lowest: M/S Pak Sterilization Solution	
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 AM	32 Clog Shoes (09 No. Size) 1st lowest: M/S PowerLine Construction Company 2nd lowest: M/S Pak Sterilization Solution	
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 AM	33 Clog Shoes (10 No. Size) 1st lowest: M/S PowerLine Construction Company 2nd lowest: M/S Pak Sterilization Solution	
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 AM	34 Thermal Gloves 1st lowest: M/S Pak Sterilization Solution	
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 AM	35 Tape Holder 1st lowest: M/S Pak Sterilization Solution	
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 AM	36 Biological Vials 1st lowest: M/S Total Technologist 2nd lowest: M/S Pak Sterilization Solution	
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 AM	37 Shoes Stand 1st lowest: M/S PowerLine Construction Company 2nd lowest: M/S Pak Sterilization Solution	
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 AM	38 Floor Pad (Plastic) (02*04 Large size) 1st lowest: M/S PowerLine Construction Company	
03 Million Budget	22/05/2024	7	7	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	7	6	1	M/S Alliance Surgi Tech Technically out	24-08-2024 At 11:00 AM	39 WD-40 1st lowest: M/S PowerLine Construction Company	
OTHER STORE EQUIPMENTS												
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 AM	1 ECG Leads for ECG Machine 1st lowest: M/S Medsky Pakistan 2nd lowest: M/S PowerLine Construction Company	
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 AM	2 ECG Electrodes set (chest+limb) 1st lowest: M/S Medsky Pakistan 2nd lowest: M/S PowerLine Construction Company	
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 AM	3 B P Cuff (Large) 1st lowest: M/S PowerLine Construction Company 2nd lowest: M/S Medsky Pakistan	


Allocation of funds	Date of Advertisment of tender or letter inviting bids from prequalified bidder	No of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no of bidder participated in bidding	Name of the qualified bidder and disqualification	Reason for disqualification	Financial bid opening date	Seniority according to evaluation	
1	2	3	4	5	6	7	8 Qualified	9 Disqualified	10	11	12
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	4 B P Bulb 1st lowest: M/S PowerLine Construction Company
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	5 B P Cuff (Large) Complete set 1st lowest: M/S Medsky Pakistan 2nd lowest: M/S PowerLine Construction Company
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	6 B P Cuff (Small) Complete set 1st lowest: M/S Medsky Pakistan 2nd lowest: M/S PowerLine Construction Company
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	7 Batteries For Weight Scale Machine 1st lowest: M/S Medsky Pakistan 2nd lowest: M/S PowerLine Construction Company
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	8 Laryngoscope 1st lowest: M/S Medsky Pakistan
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	9 Batteries For laryngoscope 1st lowest: M/S Medsky Pakistan 2nd lowest: M/S PowerLine Construction Company
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	10 Mobile B P Apparatus (Mercury type) 1st lowest: M/S Medsky Pakistan
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	11 Thermometer Digital 1st lowest: M/S PowerLine Construction Company
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	12 Oxygen cylinder flow meter 1st lowest: M/S Medsky Pakistan
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	13 Pulse Oximeter Portable 1st lowest: M/S Medsky Pakistan 2nd lowest: M/S PowerLine Construction Company
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	14 Mercury for B P apparatus 1st lowest: M/S Medsky Pakistan
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	15 Rod For BP Apparatus 1st lowest: M/S Medsky Pakistan 2nd lowest: M/S PowerLine Construction Company
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	16 Batteries for ECG Machine 1st lowest: M/S Medsky Pakistan
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	17 Ambo Bag Adult 1st lowest: M/S PowerLine Construction Company 2nd lowest: M/S Medsky Pakistan

Allocation of funds	Date of Advertisement of tender or letter inviting bids from prequalified bidder	No of tender documents Sold	No of tender submitted	Closing date of tender	Opening date of tender	Details/ no of bidder participated in bidding	Name of the qualified bidder and disqualification	Disqualified	Reason for disqualification	Financial bid opening date	Seniority according to evaluation
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	18 Ambo Bag Peadis 1st lowest M/S PowerLine Construction Company 2nd lowest M/S Medsky Pakistan
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	19 Defib Pads Disposable 1st lowest M/S Medsky Pakistan 2nd lowest M/S PowerLine Construction Company
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	20 Foot Step 1st lowest M/S Medsky Pakistan 2nd lowest M/S PowerLine Construction Company
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	21 Lamp for laryngoscope 1st lowest M/S Medsky Pakistan 2nd lowest M/S PowerLine Construction Company
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	22 Electronics Tool kit 1st lowest M/S Medsky Pakistan
03 Million Budget	22/05/2024	4	4	12-06-2024 At 10:30 AM	12-06-2024 At 11:00 AM	4	3	1	M/S 3 Plus Pharma Technically out	24-08-2024 At 11:00 A.M	23 L-Plate for Anesthesia Machine 1st lowest M/S Medsky Pakistan


Ebid User Controller
 SFMRB INSTITUTE OF CARDIOLOGY
 DEBRA GHAZI KHAN


Mst. Sumaira Karim
 Deputy Drug Controller
 SFMRB INSTITUTE OF CARDIOLOGY
 DEBRA GHAZI KHAN


Dr. Ishtaq Ahmad
 Senior Registrar Cardiology / Purchasing Officer
 SFMRB INSTITUTE OF CARDIOLOGY
 DEBRA GHAZI KHAN


Dr. Zahid Iqbal
 Assistant Professor of Cardiology
 SFMRB INSTITUTE OF CARDIOLOGY
 DEBRA GHAZI KHAN


MEDICAL SUPERINTENDENT
 SFMRB INSTITUTE OF CARDIOLOGY
 DEBRA GHAZI KHAN